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Mar-11 76463 MILCON North Area Utilities, Ph 2, KAF Kandahar between $25,000,000 and $100,000,000 Design-build Full & 
Open/LPTA

Mar-11 O&M11-049 O&M O2 Vaccum System Addition @ Camp Hero (ANA) Kandahar between $25,000 and $100,000 Site Adapt Full & 
Open/LPTA

Mar-11 PAPS031101AP ANP ANCOP BN @ Panjwayi Kandahar between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Mar-11 PAPS050501AP ANP ANCOP BN @ Terin Kowt Uruzgan between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Mar-11 O&M10-0086 O&M Barracks for the General Building 309A @ Camp 
Eagle (ANA) Kandahar between $100,000 and $250,000 Design-build Full & 

Open/LPTA

Mar-11 PDHS031101DH ANP UP District HQ @ Panjwayi, Kandahar Kandahar between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

Mar-11 W&I017 W&I SEPS - Distribution Grids Sangin, Hyderabad, Kajaki 
village Helmand between $25,000,000 and $100,000,000 Design-build Limited

Mar-11 75200 MILCON Wastewater Treatment Facility, Dwyer Helmand between $10,000,000 and $25,000,000 Design-bid-build Full & Open/Best 
Value

Mar-11 CP11-013 W&I Juliet Ramp Kandahar between $5,000,000 and $10,000,000 Design-build Full & 
Open/LPTA

Mar-11 10-SW002A1 ANA 215th Brigade Garrison - Delaram (K-Span) Nimroz between $25,000,000 and $100,000,000 Site Adapt Full & Open/Best 
Value

Mar-11 10-W001A1 ANA 207th Compound - Herat (K-Span) Herat between $25,000,000 and $100,000,000 Site Adapt Full & 
Open/LPTA

Legend:
ABP – Afghan Border Police
ACP – Afghan Civilian Police
ANSCOP – Afghan National Civil Order Police

FD – Fire Department
JRAC – Joint Regional Afghan National Civilian Police Center
K-Span – Pre-engineered steel construction building
RLC – Regional Logistics Center

RMTC – Regional Military Training Center
RPTC – Regional Police Training Center
SEPS – South East Power Station
UP – Uniform Police

Open/LPTA

Mar-11 O&M10-0090 O&M Spill Containment for Existing Fuel Points @ Camp 
Shorabak (ANA) Helmand between $250,000 and $500,000 Site Adapt Full & 

Open/LPTA

Apr-11 O&M10-0088 O&M Add Four New Fuel Tanks for Existing Containment 
Area @ Camp Shorabak (ANA) Helmand between $100,000 and $250,000 Site Adapt Full & 

Open/LPTA

Apr-11 CP11-018 W&I DAHLA DAM TOPO SURVEYS Kandahar between $100,000 and $250,000 Design-build BPA Flat 
Svcs/LPTA

Apr-11 O&M10-0093 O&M Sand Filtration System For Waste Water Reuse @ 
Camp Shorabak (ANA) Helmand between $100,000 and $250,000 Site Adapt SAP/LPTA

Apr-11 CP11-019 W&I Dahla Dam Geological Field Investigations Kandahar between $250,000 and $500,000 Design-build Afghan 
First/LPTA

Apr-11 PRCS030502RC ANP Provincial Response Company @ Kandahar Kandahar between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Apr-11 CP11-017 W&I KAJAKI DAM IRRIGATION COMPONENTS Helmand between $10,000,000 and $25,000,000 Design-build Full & 
Open/LPTA

Apr-11 PRCS020301RC ANP Provincial Response Company @ Helmand Helmand between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Apr-11 10-C025B1 ANA Combat Arms School (PH2) @ Kandahar Kandahar between $25,000,000 and $100,000,000 Site Adapt Full & Open/Best 
Value

Apr-11 CP11-016 W&I Kahn Neshin Road Helmand between $1,000,000 and $5,000,000 Design-build Afghan 
First/LPTA

Apr-11 CP11-028 W&I ROUTE LITHIUM Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

Apr-11 10-C025B ANA Combat Arms School (PH1) @ Kandahar Kandahar between $10,000,000 and $25,000,000 Site Adapt Full & Open/Best 
Value

Apr-11 10-SW013 ANA 215th Compound - Garmser (K-Span) Helmand between $25,000,000 and $100,000,000 Site Adapt Full & Open/Best 
Value
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May-11 CP11-029 W&I 3RD QUARTER BRIDGE 1 Helmand between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 RTCW040501RT ANP Regional Police Training Center @ Shindand, Herat Herat between $25,000,000 and $100,000,000 Site Adapt Full & 
Open/LPTA

May-11 75199 MILCON DFAC - Dwyer Helmand between $5,000,000 and $10,000,000 Design-build Unassigned

May-11 CP11-011 W&I Zabul Bridges Zabul between $5,000,000 and $10,000,000 Design-build Full & 
Open/LPTA

May-11 CP11-010 W&I Route Bear Extension Kandahar between $10,000,000 and $25,000,000 Design-build Full & 
Open/LPTA

May-11 CP11-030 W&I 3RD QUARTER BRIDGE 2 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 PDHS010201DH ANP UP District HQ @ Gaizab, Day Kundi Daykundi between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

May-11 W&I11-006 W&I FILCOH MICHRO-HYDRO Kandahar between $1,000,000 and $5,000,000 Design-build Afghan 
First/LPTA

May-11 CP11-020 W&I 3RD QUARTER ROAD 1 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 CP11-021 W&I 3RD QUARTER ROAD 2 Farah between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 CP11-022 W&I 3RD QUARTER ROAD 3 Helmand between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTAOpen/LPTA

May-11 CP11-023 W&I 3RD QUARTER ROAD 4 Helmand between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 PDHS060201DH ANP UP District HQ @ Afghar, Zabul Zabul between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

May-11 PDHS010301DH ANP UP District HQ @ Kajran, Day Kundi Daykundi between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

May-11 77577 MILCON DFAC, Austere, Tarin Kowt Uruzgan between $5,000,000 and $10,000,000 Design-build Full & 
Open/LPTA

May-11 PDHW010701DH ANP UP District HQ @ Qala Now, Badghis Badghis between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

May-11 77100 MILCON SOF Joint Operations Center, Kandahar Kandahar between $5,000,000 and $10,000,000 Site Adapt Full & Open/Best 
Value

May-11 77586 MILCON DFAC 1 - Dwyer Helmand between $10,000,000 and $25,000,000 Unassigned Unassigned

May-11 CP11-024 W&I 4TH QUARTER ROAD 1 Helmand between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 CP11-031 W&I 4TH QUARTER BRIDGE 1 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 77569 MILCON DFAC, Austere, Frontenac Kandahar between $5,000,000 and $10,000,000 Design-build Unassigned

May-11 77445 MILCON Route Gypsum (Ph 2), Helmand Helmand between $25,000,000 and $100,000,000 Design-build Full & 
Open/LPTA

May-11 10-SW012 ANA 215 Utilities, Engineering, QRF, Signals Kandaks - 
Shorabak, Helmand Helmand between $25,000,000 and $100,000,000 Site Adapt Full & 

Open/LPTA

May-11 ANA11-008 ANA Kandaks (Multiple) - Camp Hero Kandahar between $100,000,000 and $250,000,000 Design-build Full & Open/Best 
Value
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May-11 CP11-025 W&I 4TH QUARTER ROAD 2 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

May-11 73106 MILCON Deep South Roads, Phase 1, KAF Kandahar between $5,000,000 and $10,000,000 Design-build Full & 
Open/LPTA

Jun-11 O&M10-0111 O&M ABP/ACP Customs Yard Improvements (ANP) Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

Jun-11 PDHW041201DH ANP UP District HQ @ Koshki Kohna, Herat Herat between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

Jun-11 79425 MILCON Waste Management Complex, Dwyer Helmand between $5,000,000 and $10,000,000 Design-build Full & Open/Best 
Value

Jun-11 W&I CP10-015 W&I Tangi Bridge Helmand between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

Jun-11 79427 MILCON Incinerator Facility, Spin-Boldak Kandahar between $1,000,000 and $5,000,000 Design-bid-build Unassigned

Jun-11 PBCW040401BC ANP BP Company HQ @ Musa Abad, Herat Herat between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Jun-11 CP11-026 W&I 4TH QUARTER ROAD 3 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

Jun-11 PBCW010201BC(R) ANP BP Company HQ @ Muri Chaq, Badghis (Resolicit) Badghis between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Jun-11 CP11-032 W&I 4TH QUARTER BRIDGE 2 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTAOpen/LPTA

Jun-11 PBCW010101BC(R) ANP BP Company HQ @ Tura Shekh, Badghis (Resolicit) Badghis between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Jul-11 CP11-027 W&I 4TH QUARTER ROAD 4 Kandahar between $1,000,000 and $5,000,000 Design-build Full & 
Open/LPTA

Jul-11 PDHW020502DH ANP UP District HQ @ Mullah Nawab, Farah Farah between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

Jul-11 PBBS030701BB(R) ANP BP Battalion HQ @ Qala Raschied, Zabul (Resolicit) Zabul between $5,000,000 and $10,000,000 Site Adapt Full & 
Open/LPTA

Jul-11 10-S016A1 ANA 4/205 (Phase 1) - Tarin Kowt Uruzgan between $25,000,000 and $100,000,000 Site Adapt Full & Open/Best 
Value

Jul-11 PDHS030401DH ANP UP District HQ @ Ghorak, Kandahar Kandahar between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA

Aug-11 PDHS030901DH ANP UP District HQ @ Meyan Nashin, Kandahar Kandahar between $1,000,000 and $5,000,000 Site Adapt Afghan 
First/LPTA
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